NAVSEA

STANDARD I1TEM

FY-11

ITEM NO: 009-36
DATE: 01 AUG 2008
CATEGORY: 1

1. SCOPE:

1.1 Title: Controller; repair
2. REFERENCES:
2.1 Standard ltems
2.2 Equipment Technical Manual
2.3 S9086-KC-STM-010/CH-300, Electric Plant - General

2.4 DOD-STD-2003, Electric Plant Installation Standard Methods for
Surface Ships and Submarines

2.5 $S9300-A6-GYD-010, Electrical Workmanship Inspection Guide for
Surface Ships and Submarines

2.6 MIL-STD-1310, Shipboard Bonding, Grounding, and Other Techniques for
Electromagnetic Compatibility and Safety

3. REQUIREMENTS:

3.1 Disconnect electrically and mechanically and remove each controller.
Record and retain electrical hookup data.

3.1.1 Matchmark, identify, and retain shims.
3.1.2 Inspect each foundation for cracks, areas of distortion, and
deterioration in excess of 25 percent of the thickness of each member of the

structure.

3.1.2.1 Submit one legible copy, in electronic media, of a
report listing results of the requirements of 3.1.2 to the SUPERVISOR.

3.1.3 Accomplish the requirements of 009-32 of 2.1 for each
foundation of the removed equipment.

3.2 Disassemble each controller and clean components free of foreign

matter.
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3.3 Inspect each controller enclosure, mounting board, and component for
mechanical and physical defects, improper values, and internal wiring for
conformance to 2.2 and controller wiring diagram.

3.3.1 Test internal wiring and each coil for open circuits. Test
insulation resistance to ground and between conductors, using a 500-volt
megger. Record readings. Minimum acceptable resistance to ground shall be
one megohm.

3.3.1.1 Disconnect solid-state devices prior to measuring
insulation resistance.

3.3.2 Submit one legible copy, in electronic media, of a report
listing results of the requirements of 3.3 and 3.3.1 to the SUPERVISOR.

3.4 Repair each controller, using 2.2 for guidance.

3.4.1 Straighten each enclosure and door. Free-up hinges and align
door. Plug and seal unused cable openings.

3.4.1.1 Install ground straps on each door on controllers
with door mounted energized components in accordance with MIL-E-2036 in place
of those found to be missing or defective.

3.4.2 Accomplish the requirements of 009-32 of 2.1 for the interior
and exterior of the enclosure.

3.4.3 Remove existing and install new enclosure gaskets.

3.4.4 Remove existing and install new door fasteners in place of
those found to be missing or defective. Install new door fasteners where
missing.

3.4.5 Remove existing and install new molded-rubber switch covers.

3.4.6 Remove existing and install new components in place of those
found to be missing, defective or of improper value. Remove existing and
install new wiring in place of wiring found to be defective or frayed.
Install new wiring where missing.

3.4.7 Inspect, dress, and adjust contacts.

3.4.7.1 Install new contacts in place of those found to be
missing or defective, or resilver contacts iIn accordance with ASTM B 700.

3.4.8 Replace existing cadmium-plated parts with zinc in accordance
with ASTM A 153.

3.4.9 Wash, dip and bake, tape insulated coils and open
transformers. Dipping shall be in varnish conforming to MIL-1-24092, Class
155.
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3.4.9.1 Dip and bake coils and open transformers in Dolph
1105, Epoxylite Esterlite 605, or Schenectady International Isolite 862M
varnish in localities where MIL-1-24092 varnish does not meet state and local
Air Pollution Control District (APCD) Standards.

3.4.9.2 Repair and reinsulate coil and transformer leads.
3.4.10 Free-up and lubricate moving parts.
3.4.11 Adjust timing devices, relays, and contactors.
3.4.12 Repair defective connections.

3.4.13 Install a new wiring diagram and new heater table in each
controller. The new diagram shall reflect actual configuration of the
controller in which it is installed. New diagrams shall be sealed in
transparent plastic and shall be mounted on the inside of each controller so
as to be conveniently accessible.

3.5 Assemble each controller.

3.5.1 Dress and shape wiring and wire harnesses for neat
appearance. Install wire clamps on both ends of wire hinges. Install
flexible insulating tubing over wire hinges to prevent chafing.

3.5.2 Install new threaded fasteners, washers, and lockwashers iIn
place of those found to be missing or defective.

(V) ""SHOP OPERATIONAL TEST™

3.6 Accomplish an operational test of each controller and adjust to
ensure correct operation in accordance with the wiring diagram of 3.4.13,
using 2.2 for guidance.

(V) "INSULATION RESISTANCE TEST"

3.6.1 Accomplish 500-volt megger insulation resistance test, using
Paragraphs 300-3.2.2 through 300-3.2.3, 300-3.4.8, 300-3.4.11, and 300-
5.3.7.1 of 2.3 for guidance.

3.7 Install each controller, installing new fasteners conforming to
MIL-DTL-1222, Type I or 11, Grade 5, zinc coated, using shims retained in
3.1.1.

3.7.1 Fasteners requiring a permeability factor of 2.0 or less
shall conform to Grade 304 CRES.

3.7.2 Remove existing and install new conductor identification
sleeving in place of conductor identification sleeving found to be illegible
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or missing. New conductor identification sleeving shall conform to SAE-AMS-
DTL-23053, Class One, white, marked with indelible iInk.

3.7.3 Repair and reinsulate cable ends terminating in the
controller in accordance with Section One of 2.4. Resleeve conductors over
9000 circular mils.

3.7.4 Remove defective and install new lugs, using 2.5 for accept
or reject criteria. Install new lugs where missing. New lugs shall conform
to MIL-T-16366 or SAE-AS7928

3.7.5 Bond and ground equipment in accordance with 2.6.

3.8 Connect each controller with the exception of the motor leads and
the brake leads if applicable, using retained data of 3.1.

(V) "PRELIMINARY SEQUENCE TEST™

3.8.1 Accomplish a preliminary sequence test of each controller by
cycling the controller through 3 start and stop cycles from each local and
remote pushbutton station. Observe controller for proper sequence. Correct
deficiencies.

3.8.2 Connect the motor leads and brake leads, if applicable, at
completion of preliminary sequence test.

(V)(G) "OPERATIONAL TEST"

3.9 Accomplish an operational test of each controller with its
associated motor for designed sequence of operation. Verify correct speed
selection, correct motor rotation in each mode, and correct value of overload
setting or size of heater coils based on motor nameplate full load running
current.

4. NOTES:

4.1 Equipment technical manual and drawings will be listed in the
invoking Work Item.
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