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1. SCOPE:

1.1 Title: Maintaining Protection and Cleanliness from Non-Radioactive
Contaminate-Producing Operations; accomplish

2. REFERENCES:
2.1 Standard ltems
3. REQUIREMENTS:

3.1 Observe the following requirements, in addition to the specific
requirements of the Job Order, for maintaining cleanliness of the ship, ship®s
equipment, components, and spaces for the duration of the availability.

3.1.1 Accomplish an inspection of the work area prior to
installation of protective covering to identify the current condition of
equipment, systems, and components, including any exposed cables,
penetrations, stuffing tubes, bolted cover plates, and antennas.

3.2 Prevent contamination and damage of the ship®s equipment, components,
and spaces during contamination-producing operations.

3.2.1 Plug, blank, wrap, cover, seal, and mask equipment,
components, cables, wireways, boots, and openings using fire retardant/water
repellent material, and prevent entry of contaminants to machinery, winches,
rigging, machinery surfaces, weapons systems, electrical equipment, electronic
equipment, valves, vents not in use, and other openings.

3.2.1.1 Ensure plugging and blanking does not result in
flooding or damage to ship®s equipment.

3.2.1.2 Install Herculite or canvas covering conforming to
A-A-55308, and/or fire retardant plywood conforming to Category 2, Type 11, of
MIL-L-19140, or other NAVSEA-approved fire retardant industrial protective
material.

3.2.2 Install fire retardant industrial filter material on the
intake of supply and exhaust end of ventilation systems that will be in use.
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3.2.2.1 Remove existing and install new filter or clean the
filter material when air flow iIs restricted.

(V) "VERIFY PROTECTIVE MEASURES"

3.2.3 All protective measures are to be in place prior to start of
any contamination-producing operations and shall remain in place until the
contamination-producing operations are complete.

3.2.4 Install double curtain baffles at the entrance of each access
door where airborne contamination could occur during contamination-producing
operations. Install a dirt collecting mat on the deck directly inside each
door. The SUPERVISOR will select a maximum of 4 doors. Tag out doors not
designated for access.

3.2.5 Temporary coverings shall not be removed during contamination-
producing operations without permission of the SUPERVISOR.

(V) "INSPECT PROTECTIVE COVERING"

3.3 Inspect the integrity of the protective covering at the beginning of
each shift in which contamination-producing operations will be accomplished.
Ensure that equipment and machinery have not been infiltrated by contaminants.
Notify the SUPERVISOR immediately by verbal means, followed on the next work
day in writing, if contamination or surface damage has occurred. Reseal to
prevent further entry of contaminants or surface damage.

3.4 Maintain cleanliness of the work site, including bilges, free from
accumulation of industrial debris caused by contractor and/or subcontractor
employees on a continuous basis throughout the availability. Work spaces
include those areas immediately under and adjacent, and those areas where
service lines are run, and bilge areas in vicinity of the work site.

3.4.1 Cleaning shall be accomplished no later than at the end of
each shift at a minimum, on a daily basis.

3.4.2 Remove and dispose of industrial debris from the ship at the
end of each shift at a minimum, on a daily basis.

3.4.3 Vacuum cleaners shall be emptied of all debris at the end of
each shift at a minimum, on a daily basis.

3.5 Accomplish a cleanliness inspection on a daily basis whenever work is
in progress. The inspection shall be made jointly with the SUPERVISOR and the
Commanding Officer®s designated representative. During inspection the
responsible party shall be assigned. A written report of any unclean work
sites/spaces shall be prepared by the contractor and copies distributed to the
SUPERVISOR and Commanding Officer”s designated representative within 4 hours
after completion of the inspection. The inspection report shall list the
responsible activity (contractor, ship, etc.) for each unclean site/area.
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Unclean sites/areas determined as contractor responsible shall be immediately
cleaned.

3.5.1 Accomplish inspections and reporting during the daily fire
prevention and housekeeping inspections iIn accordance with 009-07 of 2.1.

(V)(G) "FINAL CONTAMINATION/DAMAGE INSPECTION"

3.6 Remove protective covering installed in 3.2 upon completion of
contamination-producing operations. Accomplish a final inspection of the work
area to identify the presence of contamination and/or damage created by
contamination-producing operations. Contamination/damage shall be documented
on the inspection record.

3.7 Remove from the ship and dispose of debris and foreign matter
generated as a result of work being accomplished at the end of each shift at a
minimum, on a daily basis. Comply with the requirements of federal, state,
and local laws, codes, ordinances, and regulations or as specified elsewhere
in the Job Order.

4. NOTES:

4.1 Definitions:

4.1.1 Cleanliness means the removal of all industrial debris
(industrial trash, waste material, weld rods/tips, fasteners, rags, lagging
waste, job scrap, wire, litter, rubbish, etc.) at the end of each shift,
leaving the areas broom clean and electronic spaces vacuum clean.
Adjacent/surrounding machinery, equipment, etc., left exposed during debris
producing operations shall be cleaned free of all resulting debris.

4.1.2 Daily means 7 days per week, 24 hours per day.

4_.1.3 Non-radioactive contaminate-producing operations include but
are not limited to:

4.1.3.1 Operations liable to produce particulates to become
airborne during accomplishment of the work scope, i.e., abrasive blasting,
mechanical cleaning, spray painting, hot work operations, and air blowdowns.

4.1.3.2 Operations liable to produce fluid contamination of
equipment as a result of external leakage of piping systems during testing.

4.1.3.3 Operations liable to produce fluid contamination of
equipment as a result of external leakage of piping systems during
waterjetting.

4.1.3.4 Operations liable to produce industrial debris such
as, but not limited to, industrial trash, waste material, weld rods/tips,
fasteners, rags, lagging waste, job scrap, wire, litter, rubbish, etc.
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4.2 The SUPERVISOR will coordinate operation of ventilation systems, as
requested by the contractor, to maintain a positive pressure within the
vessel®s envelope and to create an outward flow of air through crevices or
around penetrations.

4.3 The cleanliness goal is to turn over all areas of the ship in the
same condition or better as at beginning of the availability.

4.4 Ship"s Force responsibility:

4.4.1 Ship"s Force is responsible for dust that collects as a matter
of course throughout the availability and for any Ship®"s Force job site
maintenance including monitoring job sites being worked by intermediate
maintenance activities, AIT teams, and any contractor services that the ship
has arranged.

4.4_.2 Ship"s Force is responsible to maintain cleanliness of their
areas of responsibility broom clean at the end of each shift, on a daily
basis.

4.4.3 The ship will raise concerns to the SUPERVISOR prior to any
cleanliness condition getting out of control. The ship is expected to inspect
any suspect area to first ascertain if it is their responsibility before
contacting the SUPERVISOR.

4.4_.4 Ship"s Force will work continually throughout the availability
to keep bilges and other general areas of the ship clean where the Contractor
is not working.

4.5 Ship"s Force and the Contractor will familiarize each other with
their scope of work (any other work being performed on board the ship not
pursuant to contractor authorized work under the Job Order is considered
Ship®"s Force work). The affected locations and aspects of the work and/or
ship conditions (i.e., blasting, grinding, preservation, hot work, insulation
removals, decking replacement, hydroblasting, weight tests, electrical cable
replacement, etc.) will be identified. Each responsible party will clean site
in locations where both parties will be working, on a daily basis.
Communications must be continuous and active 2 ways.

4.6 Diligence in inspection will ensure that action is taken by the
responsible party prior to any area becoming unsatisfactory.
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